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12/4/98 INEEL ESTIMATED FUNDING TABLE
(Planning Estimates in Millions)

This funding table represents planning estimates that are intended to give potential offerors 
information about projected INEEL funding and the size of the contract.  The projections may be
revised during the proposal period as new information becomes available.

Funding Category FY 1999 FY 2000 FY 2001 FY 2002 FY 2003 FY 2004
Environmental Management (EM)
High Level Waste 53$       
Waste Operations 93
Environmental Restoration 76
Facility Deactivation 17
Site Wide 40 Projected
INTEC 77   Range of $385 - $445 per year
Spent Nuclear Fuel 71
  Subtotal - EM Base Programs 427$     

Projected
Other EM   Range of $50 - $70 per year
Technology Development/Other 71
   Subtotal - Other EM 71$       

Projected
  Range of $435 - $515 per year

Total EM 498$     

Laboratory Programs (Non-EM)
Nuclear Energy (NE) 61
Energy Efficiency & Renewable Energy 48
Work for Others - SMC 38 Projected
Work for Others - Non SMC 35   Range of $250 - $390 per year
Miscellaneous 72

Total Laboratory Programs1 254$     Projected
  Range of $685 - $905 per year

GRAND TOTAL2 752$     
  Range of $535 - $755 per year

Estimate to M&O Contractor3

1) It is the nature of R&D work that as specific projects are completed, follow-on activities are 
defined.  This projected "range" of funding reflects potential new projects.  The contractor should
be able to achieve substantial growth in this arena as the Department projects competitively
awarding nearly $3 billion per year for R & D work.
2) This does not include privatization funds.
3) Estimated funding the M&O contractor will manage.
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SUPPLEMENTAL INFORMATION
The INEEL Accelerating Cleanup:  Paths to Closure

The INEEL Accelerating Cleanup: Paths to Closure strategy outlines the INEEL’s Environmental
Management estimate of the scope, schedule, and costs to complete the cleanup program.  It
should be viewed as a “snapshot in time” (April 1998) and is updated on an annual basis.  The
strategy documents key regulatory decisions and makes assumptions for cleanup actions that
still must go through the decision-making process called for by the relevant statutory authority.

Since the last publication, some programs are in the decision-making process and outcomes
may be reflected in the future versions.  For example, in Paths to Closure, the High-level Waste
program is currently planned under the present terms of the Settlement Agreement, namely
continuing to calcine the high-level liquid waste.  This path forward would require the calciner to
be permitted for continued operations.  An ongoing EIS may alter the High-level Waste program
path forward and any potential changes would be documented in a future release of the INEEL
strategy.  Likewise, several future Records of Decision, including Waste Area Groups (WAG) 3
and 7, may modify the Environmental Restoration scope, schedule and costs.   It is likely that
the estimates for the aforementioned WAGs will escalate.  The Spent Nuclear Fuel program
reflects the program as of October 1, 1997.  Since that time, significant and substantial
programmatic changes have taken place and the full impacts are not yet known.  Lastly, most
program estimates were developed without any allowance for contingency.

Other influences on the INEEL Paths to Closure strategy could be EM Integration activities or
mortgage reduction opportunities.  For example, EM Integration recommendations may be to
construct fewer treatment facilities or to consider alternative transportation solutions.  Any
recommendations that become part of the National strategy would be included in future INEEL
updates.


